
 

BUENA VISTA BOULEVARD 
CONSULTING ENGINEERING AGREEMENT 
INDIVIDUAL PROJECT ORDER NUMBER 10 

Buena Vista Boulevard Southbound Right Turn Lane 
Design, Permitting and Construction Oversight 

Describing a specific agreement between Kimley-Horn and Associates, Inc. (the “Consultant”), and the 
Board of County Commissioners of Sumter County, Florida (the “Board”) in accordance with the terms 
of the Consulting Engineering Agreement dated March 25, 2008, which is incorporated herein by 
reference. 

PROJECT UNDERSTANDING 

1. It is understood that the Board is requesting the Consultant to provide design, permitting and 
construction oversight of a single dedicated southbound right turn lane at the intersection of Buena 
Vista Boulevard and CR466.  KHA anticipates that the signal heads for southbound traffic on Buena 
Vista Boulevard will need to be adjusted; but no additional signal heads are anticipated to be 
necessary. 

2. The Consultant anticipates that the turn lane may impact the CDD right of way, existing drainage 
structures, existing curb, and possibly traffic signal pole locations. 

3. The Consultant will retain Farner Barley and Associates, Inc., to provide base mapping, survey data 
and parcel sketches for tight-of-way acquisition needed to support the turn lane designs and 
construction details. 

SCOPE OF SERVICES 

The basis for the scope of services is based on the project understanding.  The following services will be 
provided for this project: 

Task 1 – Survey and Base Mapping 

A. Develop base mapping based on existing construction plans, utility maps, right-of-way maps and 
recorded plats. 

B. Prepare route survey from centerline of Buena Vista Boulevard to a point 700 feet north of said 
intersection.  The route survey will include the following items:  right-of-way lines, spot elevations of 
centerline, top of curb, flow line of curb, grate and invert elevation of drainage structures, rim 
elevations of sanitary sewer structures, water valves and any other items falling within the survey 
corridor.  The survey corridor consists of the existing right-of-way of Buena Vista Boulevard together 
with an additional 20 feet beyond the right-of-way. 

C. Provide horizontal and vertical control for contractor consisting of permanent and temporary 
benchmarks and off-sets of horizontal control points. 

D. Field location and CADD mapping of underground utilities as flagged by Central Florida Locators 
within corridor. 

E. Horizontal and vertical datums will be consistent with The Villages datum system. 

Task 2 – Parcel Sketches for Right-of-Way Acquisition (if needed) 

A. Prepare sketches for additional right-of-way dedications from the Villages CDD to Sumter County. 
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Task 3 – Design and Construction Drawings 

A. The Consultant will prepare construction drawings and pavement specifications for the proposed turn 
lane addition.  The construction drawings will generally include: 

1. Cover Sheet (1 sheet). 

2. General Notes (1 sheet).  

3. Pavement Design Typical Section – A pavement section including structural design 
specifications will be developed. 

4. Plan Sheet (1 Sheet) – The plan sheet will detail geometric design requirements, shoulder 
widening, turn lane addition, turnouts for intersecting streets/driveways, drainage structure 
modifications, and erosion control measures. 

5. Miscellaneous Detail sheets (1 sheet).  

6. Traffic Control Sheet (1 sheet) – Maintenance of Traffic requirements for the construction of 
this project will be provided through the use of typical sections, general notes and reference to the 
appropriate FDOT Design Standards (600 Series). Project specific and detailed traffic control 
plans are not included in this scope of work. 

7. Erosion Control General Notes – Erosion control requirements will be provided in the form of 
general notes.  Project specific erosion control measures will be shown on the roadway plans.  

8. Signing and Pavement Marking Plan Sheet – Signing and pavement marking plan sheets (1 
Sheet) and one (1) General Note sheet will be provided in accordance with Sumter County and 
Villages standards.   

9. Signal Head Modification Plan – Plan sheet depicting re-alignment of existing signal heads on 
the CR466 mast arm. 

10. Quantities – Develop quantities consistent with Board preferences and prepare an Opinion of 
Probable Costs (OPC) for the Board’s intended use. 

Note:  The Engineer has no control over the cost of labor, materials, equipment, or over the 
Contractor’s methods of determining prices or over competitive bidding or market conditions.  
Opinions of probable costs provided in accordance with this Agreement are based on the 
information known to Engineer at the time the opinions of cost are developed and represent only 
the Engineer’s judgment as a design professional familiar with the construction industry.  Actual 
costs for proposals, bids, or actual construction costs will be different. 

B. The Consultant will prepare a permit exemption request for the project and submit it to the Southwest 
Florida Water Management District (SWFWMD).  If SWFWMD determines that a permit will be 
required for this project, the Consultant will prepare a revised estimate for the additional work for 
approval by the Board before proceeding. 

C. The Engineer will provide two (2) sets of plans to the utility owners in the project area.  The location 
information provided by the utility companies will be incorporated into the roadway plans.  The 
Engineer will assist in identifying conflicts; however, it will be the responsibility of the utilities to 
design relocations 
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Task 4 – Construction Phase Support Services  

The Consultant will provide construction phase services to the Board as noted below: 

A. Bid Document Preparation and Contractor Notification.  The Consultant will prepare and assemble 
construction bidding documents, including specifications for the subject Work and the construction 
contract, based on “Standard General Conditions of the Construction Contract” (EJCDC No. 1910-8, 
1996 edition) prepared by the Engineers Joint Contract Documents Committee.  Additionally, the 
Consultant will issue bid packages for the submittal of quotations to perform the work and conduct 
pre-bid meetings with potential bidders.  We will tabulate the bids received and evaluate the 
compliance of the bids received with the bidding documents.  We will prepare a written summary of 
this tabulation and evaluation together with a recommendation for the award of the construction 
contract.  If requested by the Board, the Consultant will notify the Contractor selected to begin work. 

B. Pre-Construction Conference.  The Consultant will attend a Pre-Construction Conference prior to 
commencement of Work at the Site. 

C. Visits to Site and Observation of Construction.  

The Consultant will make periodic visits to the Site in order to observe the progress of the Work.  
Such visits and observations by the Consultant are not intended to be exhaustive or to extend to every 
aspect of Contractor’s work in progress.  Observations are to be limited to spot checking, selective 
measurement, and similar methods of general observation of the Work based on the Consultant’s 
exercise of professional judgment.  Based on information obtained during such visits and such 
observations, the Consultant will determine if Contractor’s work is generally proceeding in 
accordance with the Contract Documents, and the Consultant shall keep the Board informed of the 
general progress of the Work. 

The Consultant shall not, during such visits or as a result of such observations of Contractor’s work in 
progress, supervise, direct, or have control over Contractor’s work, nor shall the Consultant have 
authority over or responsibility for the means, methods, techniques, equipment choice and usage, 
sequences, schedules, or procedures of construction selected by Contractor, for safety precautions and 
programs incident to Contractor’s work, nor for any failure of Contractor to comply with laws and 
regulations applicable to Contractor’s furnishing and performing the Work.  Accordingly, the 
Consultant neither guarantees the performance of any Contractor nor assumes responsibility for any 
Contractor’s failure to furnish and perform its work in accordance with the Contract Documents. 

D. Recommendations with Respect to Defective Work.  Recommend to the Board that Contractor’s work 
be disapproved and rejected while it is in progress if, on the basis of such observations, the Consultant 
believes that such work will not produce a completed Project that conforms generally to Contract 
Documents or that it will prejudice the integrity of the design concept of the completed Project as a 
functioning whole as indicated in the Contract Documents. 

E. Clarifications and Interpretations.  Issue necessary clarifications and interpretations of the Contract 
Documents to the Board as appropriate to the orderly completion of Contractor’s work.  Such 
clarifications and interpretations will be consistent with the intent of the Contract Documents.  Field 
Orders authorizing variations from the requirements of the Contract Documents will be made by the 
Board. 

F. Change Orders.  Recommend Change Orders to the Board, as appropriate.  Review and make 
recommendations related to Change Orders submitted or proposed by the Contractor. 

G. Shop Drawings and Samples.  Review and approve or take other appropriate action in respect to Shop 
Drawings and Samples and other data which Contractor is required to submit, but only for 
conformance with the information given in the Contract Documents and compatibility with the design 
concept of the completed Project as a functioning whole as indicated in the Contract Documents.  
Such review and approvals or other action will not extend to means, methods, techniques, equipment 
choice and usage, sequences, schedules, or procedures of construction or to related safety precautions 
and programs. 
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H. Substitutes and “or-equal.”  Evaluate and determine the acceptability of substitute or “or-equal” 
materials and equipment proposed by Contractor in accordance with the Contract Documents, but 
subject to the provisions of applicable standards of state or local government entities. 

I. Inspections and Tests.  Require such special inspections or tests of Contractor’s work as the 
Consultant deems appropriate, and receive and review certificates of inspections within the 
Consultant’s area of responsibility or of tests and approvals required by laws and regulations or the 
Contract Documents.  The Consultant’s review of such certificates will be for the purpose of 
determining that the results certified indicate compliance with the Contract Documents and will not 
constitute an independent evaluation that the content or procedures of such inspections, tests, or 
approvals comply with the requirements of the Contract Documents.  The Consultant shall be entitled 
to rely on the results of such tests and the facts being certified. 

J. Disagreements between the Board and Contractor.  As necessary, render written decision on all 
claims of the Board and Contractor relating to the acceptability of Contractor’s work or the 
interpretation of the requirements of the Contract Documents pertaining to the progress of 
Contractor’s work.  In rendering such decisions, the Consultant shall be fair and not show partiality to 
the Board or Contractor and shall not be liable in connection with any decision rendered in good faith 
in such capacity. 

K. Applications for Payment.  Based on the Consultant’s observations and on review of applications for 
payment and accompanying supporting documentation: 

Determine the amounts that the Consultant recommends Contractor be paid.  Such recommendations 
of payment will be in writing and will constitute the Consultant’s representation to the Board, based 
on such observations and review, that, to the best of the Consultant’s knowledge, information and 
belief, Contractor’s work has progressed to the point indicated, such work-in-progress is generally in 
accordance with the Contract Documents (subject to an evaluation of the Work as a functioning 
whole prior to or upon Substantial Completion, to the results of any subsequent tests called for in the 
Contract Documents, and to any other qualifications stated in the recommendation), and the 
conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled 
insofar as it is the Consultant’s responsibility to so determine.  In the case of unit price work, the 
Consultant’s recommendations of payment will include final determinations of quantities and 
classifications of Contractor’s work, based on observations and measurements of quantities provided 
with pay requests. 

By recommending any payment, the Consultant shall not thereby be deemed to have represented that 
observations made by the Consultant to check Contractor’s work as it is performed and furnished 
have been exhaustive, extended to every aspect of Contractor’s work in progress, or involved detailed 
inspections of the Work beyond the responsibilities specifically assigned to the Consultant in this 
Agreement.  Neither the Consultant’s review of Contractor’s work for the purposes of recommending 
payments nor the Consultant’s recommendation of any payment including final payment will impose 
on the Consultant responsibility to supervise, direct, or control Contractor’s work in progress or for 
the means, methods, techniques, equipment choice and usage, sequences, or procedures of 
construction of safety precautions or programs incident thereto, nor Contractor’s compliance with 
Laws and Regulations applicable to Contractor’s furnishing and performing the Work.  It will also not 
impose responsibility on the Consultant to make any examination to ascertain how or for what 
purposes Contractor has used the moneys paid on account of the Contract Price, nor to determine that 
title to any portion of the work in progress, materials, or equipment has passed to the Board free and 
clear of any liens, claims, security interests, or encumbrances, nor that there may not be other matters 
at issue between the Board and Contractor that might affect the amount that should be paid. 

L. Substantial Completion.  Promptly after notice from Contractor that Contractor considers the entire 
Work ready for its intended use, in company with the Board and Contractor, conduct a site visit to 
determine if the Work is substantially complete.  Work will be considered substantially complete 
following satisfactory completion of all items with the exception of those identified on a final punch 
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list.  If after considering any objections of the Board, the Consultant considers the Work substantially 
complete, the Consultant shall notify the Board and Contractor. 

M. Final Notice of Acceptability of the Work.  Conduct a final site visit to determine if the completed 
Work of Contractor is generally in accordance with the Contract Documents and the final punch list 
so that the Consultant may recommend, in writing, final payment to Contractor.  Accompanying the 
recommendation for final payment, the Consultant shall also provide a notice that the Work is 
generally in accordance with the Contract Documents to the best of the Consultant’s knowledge, 
information, and belief and based on the extent of the services provided by the Consultant under this 
Agreement and based upon information provided to the Consultant upon which it is entitled to rely. 

N. Limitation of Responsibilities.  Consultant shall not be responsible for the acts or omissions of any 
Contractor, or of any of their subcontractors, suppliers, or of any other individual or entity performing 
or furnishing the Work.  Consultant shall not have the authority or responsibility to stop the work of 
any Contractor.  

O. Weekly Update – The Consultant will provide the Board a weekly update (via e-mail) outlining the 
current construction status 

Task 5 – Full Time Construction Observation Services (Optional) 

A. This task accounts for the possibility that the Board will not have an available inspector during the 
time of construction and needs the Consultant to provide a full time representative.  For the purposes 
of this task, construction is assumed to last 30 calendar days, and the Consultant representative will 
be onsite for a period of 10 hours per day. 

Such visits and observations by the Consultant are not intended to be exhaustive or to extend to every 
aspect of Contractor’s work in progress.  Observations are to be limited to spot checking, selective 
measurement, and similar methods of general observation of the Work based on the Consultant’s 
exercise of professional judgment.  Based on information obtained during such visits and such 
observations, the Consultant will determine if Contractor’s work is generally proceeding in 
accordance with the Contract Documents, and the Consultant shall keep the Board informed of the 
general progress of the Work. 

The Consultant shall not, during such visits or as a result of such observations of Contractor’s work in 
progress, supervise, direct, or have control over Contractor’s work, nor shall the Consultant have 
authority over or responsibility for the means, methods, techniques, equipment choice and usage, 
sequences, schedules, or procedures of construction selected by Contractor, for safety precautions and 
programs incident to Contractor’s work, nor for any failure of Contractor to comply with laws and 
regulations applicable to Contractor’s furnishing and performing the Work.  Accordingly, the 
Consultant neither guarantees the performance of any Contractor nor assumes responsibility for any 
Contractor’s failure to furnish and perform its work in accordance with the Contract Documents. 

B. If the duration of construction lasts beyond the 30 calendar days assumed, or if weekend and/or nigh 
time work is performed by the Contractor, the Consultant will submit an addendum to this agreement 
for the additional time needed to observe construction activities. 

SERVICES NOT PROVIDED IN THIS SCOPE 

1. Traffic Control (MOT) Guidance. 

2. Agency Certification of Completions. 

3. Geotechnical Services. 

4. Survey Services. 

5. Any services not specifically identified and described in the above SCOPE OF SERVICES. 
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SCHEDULE 

The Consultant will begin the on-site field oversight once the contract has notice to proceed from the 
Board and is mobilized. 

FEE 

The Engineer will perform the services described in Tasks 1 and 3 of the Scope of Services for a lump 
sum fee of $21,000.00.  If needed, Task 2 will be performed for a lump sum fee of $2,875.00.  Task 4 will 
be performed on an hourly labor fee plus expense basis, with a maximum anticipated budget of $3,000.00. 
If needed, Task 5 will be performed on an hourly labor fee plus expense bases, with a maximum 
anticipated budget of $19,500.00. A breakdown by Task is provided below: 

Task Description Labor Fee 
1 Survey and Base Mapping 

(provided by Farner Barley and Associates, Inc.) 
Lump Sum: $5,750.00

2 Parcel Sketches for Right-of-Way Acquisition 
(if needed – provided by Farner Barley and Associates, Inc.) 

Lump Sum: $2,875.00

3 Design and Construction Drawings Lump Sum: $15,250.00

4 Construction Phase Support Services Hourly, estimated $3,000.00

5 Full Time Construction Observation Services (Optional) Hourly, estimated $19,500.00

All permitting, application, and similar project fees will be paid directly by the Board.  Fees and expenses 
will be invoiced monthly based, as applicable, upon the percentage of services performed or actual 
services performed and expenses incurred as of the invoice date.  Payment will be due within 10 days of 
your receipt of the invoice, as per Item 6 in the Consulting Engineering Agreement.  If additional efforts 
become necessary during the performance of the assignment, the Engineer will immediately advise the 
Board of any budget revisions.  

ACCEPTED: 
 
BOARD OF COUNTY COMMISSIONERS  KIMLEY-HORN AND ASSOCIATES, INC. 
OF SUMTER COUNTY, FLORIDA 
 
BY:       BY:       
        Richard V. Busche, PE 
 
TITLE:       TITLE: Vice President     
 
 
DATE:       DATE: October 20, 2009    
 
Attachment: Project Timeline 
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PROJECT TIMELINE 

1. Board Approval November 10, 2009 

2. Field Survey November 16 – 30, 2009 

3. Design November 30 – December 21, 2009 

4. Final Utility Coordination December 14, 2009 – January 11, 2010 

5. SWFWMD Permitting December 21, 2009 – January 31, 2010 

6. Bid January 11 – 25, 2009 

7. Award Bid and Construction Commencement February 1, 2010 

8. Estimated Construction Duration 30 Calendar Days 

9. Closeout and Turnover Complete March 15, 2010 

 


